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OSRTI Management and Analytical Support
SMALL BUSINESS CONTRACT
EP-W-13-016
TO 006

EPA Contract # EP-W-13-016, OSRTI Managment and Analytical Support,

Task Order Project Officer (TOPO): Laura Knudsen, OSRTI, ARD, CIPIB; email:
knudsen.laura@epa.gov; phone: 703-603-8861

Alternate Task Order Project Officer (ATOPO): Tina Conley, OSRTI, ARD, CIPIB; email:
conley.tina@epa.gov; phone: 703-603-0696

Period of Performance: 9/25/13 — 10/24/14
EPA Proposed LOE: 1,329 hours

TITLE: Training Support for Superfund’s Community Involvement and Program
Initiatives Branch (CIPIB)

TASK ORDER STATEMENT OF WORK

L. BACKGROUND

The mission of EPA is to protect human health and the environment. OSWER is an Agency component
that is responsible for programs articulated under the Comprehensive Environmental Response,
Compensation, and Liability Act (CERCLA, or Superfund) of 1980, as amended by the Superfund
Amendments and Reauthorization Act (SARA) of 1986; the Resource Conservation and Recovery Act
(RCRA) and amendments; and other legislation and Agency directives related to the characterization,
remediation, and monitoring of solid and hazardous wastes. OSWER provides policy, guidance and
direction for the Agency's emergency response and waste programs. It develops guidelines for the land
disposal of hazardous waste and underground storage tanks. It provides technical assistance to all levels
of government to establish safe practices in waste management. It administers the Brownfields program,
which supports state and local governments in redeveloping and reusing potentially contaminated sites. It
also manages the Superfund program, which responds to abandoned and active hazardous waste sites and
accidental oil and chemical releases. Finally, it encourages innovative technologies to address
contaminated soil and groundwater.

The mission of the Office of Superfund Remediation and Technology Innovation (OSRT]I) is to return
contaminated areas of land associated with Superfund sites to communities for safe reuse in a healthy
environment. The purpose of the OSRTI Management and Analytical Support Contract is to provide
support primarily to the OSRTI program in the planning, management and oversight of the program
authorized under CERCLA and SARA. The contractor will provide support to the three OSRTI
divisions: the Technology Innovation and Field Services Division (TIFSD), the Assessment and
Remediation Division (ARD), and the Resource Management Division (RMD).

OSRTI requires contractor assistance with planning, management, and oversight. Contract services are
anticipated in the following areas: strategic planning and analysis; performance and reporting
requirements; regulatory and legislative analysis; support and development of guidance documents;
training, conference, and meeting support; technical analysis and research and technical information
transfer and coordination; resources management and information management analysis and support; and
communications, including community/public outreach and environmental justice activities analysis.
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Under this Task Order (TO) the Contractor shall provide support to the Community Involvement and
Program Initiatives Branch (CIPIB), under the Assessment and Remediation Division (ARD) which is
responsible for supporting the regions on all aspects of Superfund remediation, including site assessment,
placement of sites on the National Priorities List (NPL), remedial investigations/feasibility studies, study
and design, remedy selection and implementation, post-construction activities, and deleting sites from the
NPL once site clean-up is completed. The division is also responsible for coordination with state and
tribal organizations, for involvement of the community at Superfund sites, and for encouraging the return
of sites to productive uses in communities. ARD serves as the lead within OSRTI for science policy
issues, including risk assessment policies and technologies, chemical-specific policies, coordination of
Superfund research, community involvement, and environmental justice.

CIPIB is responsible for establishing, directing, and clarifying EPA guidance and policy relating to
community engagement in cleanup and reuse of Superfund sites. Additionally, CIPIB is an Agency
leader in promoting effective and meaningful community involvement across all EPA programs. CIPIB
recognizes that developing and providing quality training programs is essential for fostering community
engagement in decision-making processes. To this end, CIPIB supports a variety of training programs.
This Task Order focuses on assisting CIPIB and furthering EPA’s community involvement efforts
by developing, maintaining, and supporting CIPIB’s training programs, initiatives and activities.
Any training and content derived from the work under this task order will be consistent with the
Comprehensive Environmental Response, Compensation, and Liability Act (CERCLA), Clean Water Act
(CWA), Oil Pollution Act (OPA) and the National Contingency Plan (NCP).

Workflow Process

The EPA Task Order Project Officer (TOPO) or the Alternate TOPO will issue a Technical Directive
(TD) for new work under each task and/or sub-task with the exception of Task A which may
commence immediately. Each project will be initiated by a TD, although it is possible that multiple
projects may fall under one TD.

At the discretion of the EPA TOPO or Alternate TOPO, one or both of the following will occur regarding
the issued TD:

1. A conversation by phone or e-mail will occur with the Contractor to discuss funding and LOE
that will be allocated to the TD; and/or,

2. The Contractor shall submit a narrative description of their project approach for the work outlined
in the TD (please refer to Section IV (Tasks A-F), Task A (Prepare Work Plan/Conduct
Administrative Activities), Subtask A2 (Prepare Project Level Approaches for Technical
Directives as Directed by the TOPO or Alternate TOPQO). The Contractor will submit monthly
reports to the EPA PO, TOPO, and Alternate TOPO that reflect work (hours and cost) being
performed on Task A and all issued technical directives (please refer to Section IV (Tasks A-F),
Task A (Prepare Work Plan/Conduct Administrative Activities), Subtask A3 (Prepare Monthly
Reports) for more detail).

The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized Technical Directive Form (TD), a comprehensive and standardized narrative description
format for the project level approach, and a monthly report format that meets the additional specifications
of this task order outlined in Subtask A3.
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Preparation and Delivery of Products

Where applicable, draft-final products shall be submitted by the Contractor to the EPA TOPO and
Alternate TOPO for approval in a Microsoft Office format that is compatible with EPA programs and
software. This draft-final product shall be submitted to EPA prior to the preparation of a final camera-
ready copy. The final camera-ready copy shall also be produced and available in a format that is
compatible with EPA programs and software. All of these products, unless specifically stated otherwise
in the requisite technical directive (TD), shall be written to an eighth grade level. Additionally, all of these
products shall be written following the Federal Plain Language Guidance and the GPA Style Manual.

All draft-final and final camera-ready copy deliverables will be submitted to the TOPO, ATOPO, and
EPA project lead.

IIL. SCOPE OF WORK

The scope of this Task Order is Training Support for Superfund’s Community Involvement and
Program Initiatives Branch (CIPIB) under Performance Task Areas #5 and #6.

Work to be performed under this Task Order aligns with the following Task Areas of the contract
Statement of Work: Task Area #5 “Supporting communications outreach, community involvement, and
environmental justice activities” and Task Area #6 “Providing support for training, conferences, and
meetings.”

III. PERIOD OF PERFORMANCE

The Period of Performance (PoP) for this Task Order will be the same as the Contract Base Period:
From date of award through October 24, 2014.

Iv. TASKS A -F

Workflow Process Overview
In order for the Contractor to perform any work associated with this Task Order (with the exception of
Task A which may commence immediately) the following items must be fulfilled:
e An overarching task order workplan must be completed by the Contractor, vetted by the EPA
TOPO or the Alternate EPA TOPO, and approved by the EPA CO (Subtask A1: Prepare Task
Order Workplan)
e A technical directive (TD) must first be issued by the EPA TOPO or Alternate TOPO for a
specific task and/or subtask in this Task Order statement of work.
o At the discretion of the EPA TOPO or Alternate TOPO, one or both of the following will
occur regarding the issued TD:

1. A conversation by phone or e-mail will occur with the Contractor to discuss
funding and LOE that will be allocated to the TD; and/or,

2. The Contractor shall provide a project approach which includes a
narrative/explanation of how the task will be carried out, a staffing plan with
estimated hours, estimated other direct costs and/or travel, and any assumptions
in developing the approach. (Specific requirements for this project approach
narrative are noted below in Subtask A2). A final TD will then be issued to the
Contractor by the EPA TOPO or Alternate TOPO and then work may commence
on the project (Subtask A2: Prepare Project Level Approaches for Technical
Directives as Directed by the TOPO or Alternate TOPO).
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TASK A — Prepare Work Plan/Conduct Administrative Activities

NOTE: This task and all associated subtasks may commence immediately and no technical directive
(TD) is required. However, each subtask for Task A must be detailed in the monthly reports (please
refer to Subtask A3: Prepare Monthly Reports).

Subtask Al: Prepare Task Order Workplan

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

The Contractor will develop a Workplan and deliver the Workplan to the EPA TOPO and Alternate
TOPO within 15 business days of the Contractor’s receipt of the Task Order SOW. The Contractor
shall develop a Workplan with a detailed explanation of all activities associated with the Task Order
SOW and a proposed technical approach for completing each of the defined tasks. The Contractor will
also:

Identify the Contractor team and identify their roles and responsibilities;
Identify the transmittals and deliverables and their associated due dates; and
Include a detailed breakout of labor hours and other direct costs.

Identify any assumptions in developing the work plan and cost estimate.
Identify potential issues that may affect the deliverables, hours and/or costs.

The Contractor shall review the Workplan with the EPA TOPO or Alternate EPA TOPO after submission
to EPA.

Deliverables and Transmittals

Item Type Schedule

Work plan Deliverable Within 15 business days after
Task Order 1 is issued

Subtask A2: Discussion of Technical Directives and/or Preparing Project Level Approaches for
Technical Directives as Directed by the TOPO or Alternate TOPO

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

Work on this task order is driven by technical directives. As a result, upon receipt of a Technical
Directive (TD) and at the discretion of the EPA TOPO or Alternate TOPO, one or both of the following
will occur (and may be further specified in the TD):

1. The Contractor and the EPA TOPO, Alternate TOPO and/or Technical Directive lead for EPA
will have a discussion (via e-mail or phone) about the funding and/or LOE that will be allocated
to the TD and the work that may be performed on the TD during the period of performance
specified on the TD with the aforementioned funding and/or LOE; and/or

2. For certain technical directives (such as Task B: U.S. EPA Community Involvement Training
Conference Support of this task order), the EPA TOPO or Alternate TOPO may require a project
level approach from the Contractor for the work outlined in the TD. In this circumstance, the
EPA TOPO or Alternate TOPO will first issue a draft Technical Directive or TD (initial TD will
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only include a description of the work to be performed within the specified time period and will
not include LOE, dollars, or ODCs) issued by the TOPO or Alternate TOPO, the Contractor shall

(at the discretion of the EPA TOPO or Alternate TOPO*):
¢ Submit a narrative description to the TOPO and Alternate TOPO and Technical
Directive Contact of their project approach that addresses all of the specifications
included in the draft TD within five (5) business days of the draft TD unless
otherwise specified in the draft TD. This description will include:

o Areas that will need further clarification or direction as the work progresses;

o Identification of the Contractor team member(s) and identification of their
roles and responsibilities;

o Identification of the transmittals and deliverables and their associated due
dates;

o A detailed breakout of projected labor hours (to include administrative costs)
by Contractor team member and other direct costs;

o Identification of any assumptions used to project labor hours and other direct
costs; and,

o Identification of potential issues that may affect project deliverables, hours
and/or other direct costs.

e Participate in a meeting (phone or e-mail discussion) organized by the TOPO or
Alternate TOPO and Technical Directive Contact after EPA has received the
narrative description from the Contractor outlined above, to discuss the details of
the narrative description, address any issues in the narrative description, and
reach resolution regarding the terms of the TD.

e Make any necessary changes to the project approach within 2 business days of
the EPA/Contractor discussion (outlined above), and resubmit for approval to the
TOPO and Alternate TOPO.

After receipt of the review of the project approach, the TOPO and/or ATOPO will issue a final
TD that will include a final description of the work to be performed in the specified time period
and one or more of the following: LOE, dollar amount, or ODCs. Additionally, the narrative
description that the Contractor prepared will be included with the TD as an attachment.

* Submission of a narrative description of the project level approach for a technical directive is at
the discretion of the EPA TOPO or Alternate TOPO. The EPA TOPO or Alternate TOPO
recognize that during the period of performance for this task order, there may be some technical
directives that are issued by EPA that will not necessitate a project level approach.

For all technical directives:
The Contractor shall not exceed the budget (LOE and/or funds) stated nor work past the Period of
Performance stated in the Technical Directive.

If additional funding allocation, time, or work is necessary a modified Technical Directive shall be
issued by the EPA TOPO or Alternate TOPO. The Contractor shall notify the TOPO and Technical
Directive Contact at least 30 days in advance if additional funds or LOE are anticipated or the time to
complete the project needs to be extended.

The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized Technical Directive Form (TD) and a comprehensive and standardized narrative description
format for the project level approach. Initial versions of these documents will be drafted by the EPA
TOPO or Alternate TOPO so work may commence quickly after the overall workplan approval.

Page 5 of 13



The Contractor should assume that approximately ten (10) discussions (of approximately 60 minutes
each) and approximately three (3) project level approaches to technical directives will be prepared
during this period of performance.

Deliverables and Transmittals

Item Type Schedule

Draft (initial) Contractor Project | Transmittal 5 business days after receipt of

Level Approach draft TD from EPA (when a
project level approach is
requested by the TOPO or
ATOPO)

Final Contractor Project Level Deliverable 2 business days after receiving

Approach comments from EPA per a
meeting/discussion

Subtask A3: Prepare Monthly Reports

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to this Subtask regarding
monthly reporting requirements).

The Contractor will prepare monthly reports for this Task Order in accordance to EPAAR 1552.211-72
monthly progress report (JUN 1996). Monthly reports for this Task Order should be standardized across
all other Task Orders issued by CIPIB.

In addition, the monthly report will provide a breakdown of (1) all subtasks under Task A of this task
order (Subtask A1, A2, A3, A4, AS), and (2) each technical directive (TD) that has been issued for this
task order. Issued technical directives should be grouped by the relevant task or subtask from this task
order statement of work. The monthly report will include the following per Subtask Al, A2, A3, A4, and
A5 and all TDs issued:

o Hours and dollars used (cumulative and for that month) by each subtask of Task A and by each

issued TD;

e Hours and dollars that are expected to be spent in the following month by each subtask of Task A
and by each issued TD;

o Any other direct costs (ODCs) incurred (cumulative and for that month) by each subtask of Task
A and by each issued TD;

o  Staff member(s) who performed the work under each subtask of Task A and each issued TD and
a breakdown of their respective hours and labor categories that were billed to each subtask of
Task A and each issued TD;

e Descriptions of all work (by Contractor staff member) that was performed for each subtask of
Task A and each issued TD;

o A detailed description of any travel that occurs under each subtask of Task A and by each issued
TD and a record of the travel costs; and

e Specification of any additional reporting requirements required by any TD (such as a breakdown
of hours/dollars by subtasks in the TD)
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The Contractor shall work with the EPA TOPO or Alternate TOPO to design a comprehensive and
standardized monthly report format (standardized across all 3 task orders) that meets the specifications
outlined above. An initial format of this new monthly report is due ten (10) business days after
approval of the overall task order workplan.

However, the EPA TOPO or Alternate TOPO is authorized to direct the Contractor to make specific
changes to the structure of this monthly report at any time.

The Contractor should assume 13 monthly reports will be prepared during the initial period of
performance.

Deliverables and Transmittals

Item Type Schedule

Initial format of monthly report Deliverable 10 business days after approval of the task
order workplan

Further drafts of the monthly report format | Deliverable As needed per EPA comments. New draft

monthly report format should be given to
EPA within 5 business days after EPA has
submitted comments to Contractor.

Monthly report Transmittal Monthly

Subtask A4: Participate in Work Planning Meetings and Progress Check-In Meetings with the
TOPO and Alternate TOPO

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

At the discretion of the TOPO or Alternate TOPO, meetings (in person or via conference call) will be
scheduled with the Contractor to discuss the following:
e Overall work planning meetings for the task order. Content of these work planning calls may
include the following:
o Addressing specific overarching task order issues with contract support such as
timeliness or other process issues associated with the task order
o General discussion of projected resources for the task order
o General discussion of projected technical directives for the task order and status of
current technical directives

The Contractor should assume that the overall work planning meetings for the task order will occur no
more than one (1) time per year with the program manager and up to one (1) other relevant Contractor
staff member per discussion with the EPA TOPO and Alternate TOPO. Additional Contractor staff
members may be added to this work planning meeting at the discretion of the EPA TOPO and Alternate
TOPO. This work planning meeting should last no more than two (2) hours.

o  Progress check-in meetings for the task order. Content of these work planning calls may include

the following:
o Update on resource use (LOE and dollars) on the technical directives associated with the
task order

o Discussions on how to decrease administrative costs

The Contractor should assume that the progress check-in meetings for the task order will occur no more
frequently than one (1) time a month with the program manager and up to one (1) other relevant
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Contractor staff member per discussion with the EPA TOPO and Alternate TOPO. Additional Contractor
staff members may be added to these progress check-in meetings at the discretion of the EPA TOPO and
Alternate TOPO. These progress check-in meetings will last no more than 30 minutes each.

Deliverables and Transmittals
No deliverables or transmittals are anticipated for this subtask, but the EPA TOPO or Alternate TOPO
may create a deliverable/transmittal schedule at any time if they deem it necessary.

Subtask AS: Prepare an Annual Summary of this Task Order

NOTE: This subtask may commence immediately and no technical directive (TD) is required.
However, this subtask must be detailed in the monthly reports (please refer to Subtask A3: Prepare
Monthly Reports).

At the direction of the TOPO or Alternate TOPO, the Contractor will prepare an annual summary of this
task order to include:
o All products completed and delivered under this task order
o The Contractor will include the date of completion/delivery for all products listed
o All hours and dollars spent on the task order
o The Contractor will include the overall dollars and hours spent on the task order
o The Contractor will also include the dollars and hours spent on each technical directive
issued on the task order
o Recommendations by the Contractor for the overall workflow of the task order, specific project
level recommendations, or any other relevant recommendations

Deliverables and Transmittals

Item Type Schedule

Draft Task Order Annual Transmittal 15 business days after request

Summary received from EPA to commence
work on the annual summary

Final Task Order Annual Deliverable 3 business days after receiving

Summary comments from EPA per a
meeting/discussion

TASK B - U.S. EPA Community Involvement Training Conference Support
NOTE:
1.  Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).
2. When the TD is issued for this task, EPA anticipates that a project level approach will be
required from the Contractor (please refer to this process that is outlined in Subtask A2)

This task covers the initial planning and development process for the 2015 U.S. EPA Community
Involvement Training Conference (CIT Conference). The goal of the CIT Conference is to both inform
and train EPA staff as well as Agency stakeholders and partners in best practices to enhance community
involvement. Attendance is typically between 370 — 450 participants over a three day period (Tuesday,
Wednesday, and Thursday). Additionally EPA hosts an internal programmatic meeting for community
involvement staff in Superfund on Monday of the training conference week (“Superfund Monday™),
however no work is anticipated for this meeting during this task order’s period of performance.
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The location and date of the 2015 CIT Conference is currently TBD. The Contractor shall provide
technical and logistical support for the CIT Conference that is planned to include, but is not limited to:

o Perform location and cost analysis for the 2015 CIT Conference for up to four (4) cities

o Conduct site visits for up to four (4) potential facilities in the selected city

o Identity and potentially procure meeting space for the 2015 CIT Conference. Reservation of a
room block may also occur during this PoP, but this is not certain. EPA shall not approve
procurement and no one (not EPA nor the contractor) shall enter into a binding agreement with
the selected facility, until the 5170 form for the training conference is approved; the TOPO or
Alternate TOPO will notify the contractor when approval has been received.

Start basic coordination of conference activities with the hotel

o  Start identification of audio-visual equipment needs
Estimate costs for light refreshments for the selected facility

o Currently EPA anticipates that only coffee, tea, and water will be served at the training
event and EPA would like a specific estimate for cotfee, tea, and water for the morning
and afternoon, for Monday — Thursday.

o Attend and provide expertise during planning meetings and teleconferences of conference
workgroups/committees (to potentially include one or more of the following as specified in the
technical directive: Overall Conference Planning Workgroup; Agenda, Plenary, Selection,
Fieldtrip, Technology, Communications; and others as identified). Additionally, the Contractor
shall note the following:

o Meeting minute support is not necessary unless specifically identified by the conference
co-chairs.

o EPA estimates fifteen (15) calls (approximately 1 hour each) and one (1) in-person
meeting (approximately 1.5 hours) during this period of performance. The EPA project
lead will discuss and decide with the Contractor on the necessary attendees in advance of
these calls and meetings. EPA estimates that up to two (2) Contractor staff members
will need to attend these calls and meetings.

o The Conference Planning Workgroup calls will be scheduled once the planning
committee reconvenes and will occur no less frequently than monthly. EPA will notify
the Contractor of committee calls and call-in numbers.

e Provide products/materials to support planning workgroups/committees, such as agenda samples,
etc., as needed

e Potentially begin development of the “Save the Date” e-mail graphic, the Call for Proposals,
Invitation, and Conference Booklet

o Unless directed by the TOPO or Alternate TOPO, the deliverables outlines above will be
printed and mailed for the 2015 CIT Conference. Everything will be disseminated by e-
mail and/or posted on the webpage.

e Maintain mailing lists (names, physical addresses, and e-mails)

o Create new conference web page language, maintaining and updating the conference web page

Deliverables and Transmittals

Item Type Schedule

Location and cost analysis for Deliverable Initial analysis — 15 days after

cities EPA identifies cities

Document identifying potential Deliverable One month after EPA provides

facilities for the 2015 CITC the Contractor with selection of
cities

Document including Deliverable Within 15 days after conclusion

recommendations of up to four of site visit to the selected city.

(4) potential facilities in the
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selected city after site visit to
selected city

Coordination with selected Communications Ongoing as needed and as
facility outlined in the TD
Graphic development (““Save the | Deliverables As outlined in the TD

Date”, Call for Proposals, etc...)

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

TASK C- Community Involvement Training Support for Community Involvement Tools and
Techniques

NOTE: Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).

The contractor will support the modules under the 1-day Community Involvement: Tools and Techniques
(CI Tools & Techniques) training course, including webinar training applications of the course content.
The contractor will support the implementation between two (2) and four (4) deliveries of the 90-minute
Community Involvement Plan Webinar, and expects no more than two (2) deliveries of the 1-day CI
Tools & Techniques classroom course under the current Task Order period of performance. The modules
in this training course were developed by EPA and currently taught by EPA regional staff. EPA support
under this task includes, but is not limited to:

e Revising training to accommodate regional or programmatic training needs
Revising and developing training materials for webinar training application
Revising/updating training so it reflects current practices, guidance, programs, etc.
Developing new training sections or case studies
Developing new training graphics
Developing and providing training materials for course presenter and participants

Deliverables and Transmittals
The schedule for all deliverables and transmittals will be outlined in the TD(s).

TASK D — Community Involvement Training Support for Community Involvement University
NOTE: Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).

The contractor will support the maintenance of Community Involvement University (CIU) courses on the
TrainEx website and the development of general course registration materials, including the brochure and
training course certificates. The contractor will serve as the point of contact for Trainex questions. EPA
support for this task includes, but is not limited to:
e Maintaining and updating course descriptions for CIU courses and the CIU brochure at all levels
of the Trainex website;
e Revising the CIU brochure, which may entail updating or creating course descriptions and
updating the brochure format;
Communicating with EPA Technical Leads on training course logistics;
e Maintaining routine correspondence with registrants, such as registration confirmation (or wait
list) letters and changes in course availability or schedule;
¢ Ensuring cancellation notices are received by registrant through email return receipt, up to three
telephone calls, or calling supervisors, when necessary;
e Producing training course certificates of completion; and
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o Sending weekly registration reports and producing a class roster (one week prior to the course or
as requested) for CIU training with ongoing registration to the TOPO, Alternate TOPO, and
Technical Leads.

EPA expects no more than thirty (30) CIU course deliveries under this Task Order period of
performance. EPA anticipates the review of up to twenty five (25) of the existing course descriptions,
the revision of up to ten (10) course description revisions, and the creation up to five (5) new course
descriptions.

For additional information on CIU Trainex site, go to http://www.trainex.org/civ/. All documents
supporting CIU registration will be designed to meet publication standards established by EPA’s Office
of External Affairs. Please note the Trainex website was developed under an EPA Contract with EMS.
Trainex also includes the registration for CERCLA Education Center (CEC) courses under separate
contract task order(s).

Deliverables and Transmittals

Item Type Schedule

Class roster of CIU training Deliverable 1 week prior to the course or as
requested or as outlined in the
TD

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

TASK E—- Community Involvement Support for Community Engagement Initiative (CEI) Training
Workgroup

NOTE: Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).

Under Community Engagement Initiative (CEI), Action 14, a National OSWER Workgroup was formed
to strengthen fundamental community engagement skills of key personnel involved in OSWER project
and site activities, building on existing training offered by OSWER and enhancing "one-site, one-team"
project management approaches. Support under this task is for CIPIB’s contribution to the overall CEI
effort. EPA support under this task may include, but is not limited to:
o Identitying various job functions within OSWER and evaluating current training requirements
for each job function; and
¢ Analyzing existing research conducted by the CEI to propose an approach for a community
engagement education training certificate program.

The contractor can anticipate up to ten (10) discussions with EPA staff that are required in order to move
forward on the development of a community engagement education training certificate program.

Deliverables and Transmittals
The schedule for all deliverables and transmittals will be outlined in the TD(s).

TASK F- Other Community Involvement Training Support
NOTE: Support specifics related to all activities under this task will be initiated and clarified in a
Technical Directive(s).

During the course of this task order, it is possible that a new training support project that is not outlined in

any of the tasks above may become a priority for the Community Involvement and Program Initiatives
Branch. This support may include tasks such as the following:
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o Developing content for up to one (1) new webinar (approximately 90-minutes);
o Assisting in the delivery of webinars (no more than 4 deliveries of 90-minute webinar);
o Developing up to two (2) new outreach materials such as fact sheets, brochures, training tools,

etc...

Deliverables and Transmittals

Item Type Schedule

Fact sheet, brochure, or training Transmittal As outlined in TD
tool (draft)

Fact sheet, brochure, or training Deliverable As outlined in TD
tool (final)

Note: Additional deliverables and transmittals will be outlined and specified in the technical directive(s).

V. POINT OF CONTACT

Project Officer: Esther Williford

Office of Superfund Remediation and Technology Innovation (OSRTI)

U.S. Environmental Protection Agency
Mail Code: 5202P

1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

Phone: 703-603-8743 Fax:

E-Mail: willford.esther(@epa.gov

Task Order Project Office (TOPO): Laura Knudsen

OSRTI Community Involvement and Program Initiatives Branch
U.S. Environmental Protection Agency

Mail Code: 5204P

1200 Pennsylvania Avenue, N.W.

Washington, D.C. 20460

Phone: 703-603-8861

E-Mail: knudsen.laura(@wepa.gov

Fax: 703-603-9102

Alternate Task Order Project Officer (ATOPOQO): Tina Conley
OSRTI Community Involvement and Program Initiatives Branch
U.S. Environmental Protection Agency
Mail Code: 5204P

1200 Pennsylvania Avenue, N.W.
Washington, D.C. 20460

Phone: 703-603-0696

E-Mail: conley.tina@epa.gov

Fax: 703-603-9102

VL TERMS AND CONDITIONS

When applicable, the contractor shall speak regularly with their subcontractor(s) to receive project status

updates.
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As part of ensuring proper contract implementation and compliance with FAR requirements, the
contractor shall maintain a comprehensive deliverables file. The contractor shall also be prepared to
submit for inspection, copies of all work in progress at any time under this Task Order.

Quality Assurance Project Plan

The Contractor shall prepare a Quality Assurance Project Plan (QAPP) for the accomplishment
of this Task Order. In accordance with EPA’s Quality System, the plan will also define and
assign quality assurance (QA) and quality control (QC) responsibilities and describe the QA/QC
processes and procedures to be implemented for all Tasks. A draft of Contractor’s QAPP shall be
submitted to and approved by EPA prior to commencing Tasks under this Task Order.
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the Alt. TOCOR.
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LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $6,000.00
New Total Obligated Amount for this Award:
$6,000.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $6,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14--T-72DC-303DD2-2505-HQ00BM00~--1472DC5004-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DC5004-001
Quantity: 0

Amount: $6,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/24/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases $27,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

Laura Knudsen is appointed as TOCOR. Maragousis Conley is appointed as the Alt. TOCOR.
TOPO: Laura Knudsen Max Expire Date: 039/02/2018

The purpose of this modification is to add $27,000.00 to this Task Order. The new total
amount funded is now $55,743.00. The Task Order ceiling remains at $117,798.00. All other
terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $27,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $27,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72DC-303DD2-2505-HQ00BMO0-1472DC5008-001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1472DC5008-001
Amount: $27,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/24/2014
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OPTIONAL FORM 336 (4-86)
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SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 X |EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 EACILITY-GODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $62,055.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

Laura Knudsen is appointed as TOCOR. Maragousis Conley is appointed as the Alt. TOCOR.
TOPO: Laura Knudsen Max Expire Date: 039/02/2018

Per the contract FAR clause 52.232-22 Limitation of Funds, this modification adds
incremental funding in the amount of $62,055.00 to fund the approved tasks under the SOW
for Task Order 0006. These funds are valid through October 24, 2014. This Task Order is now
fully funded in the total amount of $117,798.00. The contractor shall not work beyond this
point.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
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Obligated Amount for this Modification: $62,055.00
New Total Obligated Amount for this Award:
$117,798.00

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $62,055.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-T-72DC-303DD2-2505-HQ00BMO0-1472DC5013-001
Beginning FiscalYear 14
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 72DC
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1472DC5013-001
Quantity: 0
Amount: $62,055.00
Percent: 52.67916
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 10/24/2014
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1 | 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 10/22/2014

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500

S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016

0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds, FAR 52.243-3 Changes

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

Laura Knudsen is appointed as TOCOR. Maragousis Conley is appointed as the Alt. TOCOR.
TOPO: Laura Knudsen Max Expire Date: 039/02/2018

The purpose of this modification is to approve the Period of Performance extension of Task
Order 0006 through November 30, 2015. This modification also approves the contractor's
revised technical and price proposal dated October 21, 2014 to encompass the additional
performance period and revisions to SOW tasks. The new total estimated cost ceiling is now
$152,596.00. The total amount obligated remains at $117,798.00. The contractor shall not
work beyond this point.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.
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Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0006/004 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Reason for Modification : Change Order
Total Amount for this Modification: $34,798.00
New Total Amount for this Version: $152,596.00

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $117,798.00 to
$152,596.00
End Date changed from 2014-10-24 to 2015-11-30

CHANGES FOR DELIVERY LOCATION: SRRPOD
Amount changed from $117,798.00 to $152,596.00

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 11/12/2013 to 11/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C PR-OSWER-15-00362
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)
8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases $34,798.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Laura Knudsen Max Expire Date: 11/30/2015

The purpose of this modification is to add incremental funding in the amount of $34,798.00
to this Task Order. This Task Order is now fully funded at $152,596.00. The contractor
shall not work beyond this ceiling. All other terms and conditions remain the same.

IST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $34,798.00

New Total Obligated Amount for this Award: $152,596.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 07/13/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0006/005 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:

Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T
Budget Organization 72DC
Program (PRC) 303DD2
Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization
DCN-LineID 1572DC5025-001
Amount: $34,798.00
Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

15-T-72DC-303DD2-2505-HQ00BM00-1572DC5025-001

Period of Performance: 11/12/2013 to 11/30/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

006 See Block 16C PR-ORD-15-02457

6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Rassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
S015803318 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 X [EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY-CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Tnoreases $107,028.00
5 e .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_GHECKONE | 4, Br}g&c;wgelﬁ %%?AE% |As ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
X ! .
FAR 52.243-3 Changes- Time-and-Materials or Labor-Hours. FAR 52.232-22 Limitation of Funds

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Laura Knudsen Max Expire Date: 11/30/2017

The purpose of this modification is to approve the contractors Technical Proposal dated
November 3, 2015 and price Proposal dated November 19, 2015 for a net increase in the price
ceiling of $285,654.00. These revised proposals encompass an extended period of performance
and revised tasks. The new total price ceiling for this Task Order is now $438,250.00. The
period of performance is now extended through November 30, 2017.

This modification also adds incremental funding in the amount of $107,028.00 to this Task
Order. The new total amount of funds obligated to this Task Order is now $259,624.00.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 11/24/2015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-016/0006/006 2 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification : Change Order

Total Amount for this Modification: $285,654.00
New Total Amount for this Award: $438,250.00
Obligated Amount for this Modification:
$107,028.00

Incremental Funded Amount changed from
$152,596.00 to $259,624.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-C-26U2000-301FK8XPV-2532-26A6A-1526U2E274-00
1

Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) C
Budget Organization 2602000
Program (PRC) 301FK8XPV
Budget (BOC) 2532

Job # (Site/Project)

Cost Organization 26A6A
DCN-LineID 1526U2E274-001
Amount: $100,058.00

Subject To Funding: N

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-C-26U2000-301FK8XPW-2532-26A6A-1526U2E274-00
2

Beginning FiscalYear 15
Ending Fiscal Year 16

Fund (Appropriation) C
Budget Organization 2602000
Program (PRC) 301FK8XPW
Budget (BOC) 2532

Job # (Site/Project)

Cost Organization 26A6A
DCN-LineID 1526U2E274-002
Amount: $6,970.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0006/006 3 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

FOB: Destination
Pericd of Performance:

11/12/2013 to 11/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

007 See Block 16C PR-SRRPOD-16-00074

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $10,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Laura Knudsen Max Expire Date: 11/30/2017

The purpose of this modification is to shift funds from Task Order 0012 into this Task
Order (Task Order 0006) in the amount of $10,000.00. The new total amount of funding
obligated to this Task Order is now $269,624.00. The contractor shall not work beyond this
point. All other terms and conditions remain the same.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

Obligated Amount for this Modification: $10,000.00

Incremental Funded Amount changed: from $259,624.00 to $269,624.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0006/007 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-T-72DC-303DD2-2505-HQ00BMO0-1572DC5025-001
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1572DC5025-001
Amount: $10,000.00

Subject To Funding: N

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/12/2013 to 11/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Laura Knudsen Max Expire Date: 11/30/2017

This is an administrative correction modification only. Modification 7's funds re-cap sheet
indicated that the total price ceiling for Task Order 6 was $285,654.00. This data came
from compass data warehouse, which recorded the total price ceiling as being that amount.
This is incorrect. The total price ceiling for task order 7 is $438,250.00. The total
amount of funds obligated to task order 6 remains at $269,624.00. A funds re-cap sheet 1is
attached to this modification. All other terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Other Administrative Action
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Christie M. Deskiewicz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-t N : . -‘: L ELECTROMNC
- e 4 Rty SONATURE 02/04/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0006/008 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Total Amount for this Modification: $0.00
Total Amount for this Award: $438,250.00

Payment :
Period of Performance: 11/12/2013 to 11/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

009 See Block 16C PR-ORD-16-01334

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 209103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $60,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 Limitation of Funds

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Laura Knudsen Max Expire Date: 11/30/2017

The purpose of this modification is to obligate incremental funding in the amount of
$60,000 via requisition number: PR-ORD-16-01394 to Contract EP-13-016 task order 0006. The
new funding ceiling for this task order is now $329,624.00. The contractor shall not work
beyond this point. All terms and conditions remain the same.

LIST OF CHANGES:
Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $60,000.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Eulvid Rocque

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e g e
L 06/16/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
u EP-W-13-016/0006/009 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
15-16-C-26US000-301FK8XPW-2571-26A6A-1626USE153-00
1
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) C
Budget Organization 26US000
Program (PRC) 301FK8XPW
Budget (BOC) 2571
Job # (Site/Project)
Cost Organization 26A6A
DCN-LineID 1626USE153-001
Quantity: 0
Amount: $60,000.00
Percent: 13.62082
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 11/12/2013 to 11/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0O010 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X EPA-G-42-101 Contract Administration Representatives

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Tina Conley Max Expire Date: 11/30/2017
The purpose of this mod is to change TOCOR and Alternate COR. Also to extend period of
performance to 9/2/2018. This is a no cost change. See details below.

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 30-NOV-17 to 02-SEP-18
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $438,250.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Mark Heare

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTRDNIC
F Y da kR Flege SIGHATURE | 10/26/2017
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-13-016/0006/P00010 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Contracting Officer Representative changed
from Esther Williford

to Tina Conley

TOCOR (Task Order Contracting Officer's

Representative) changed to : Tina Conley
Alternate COR/Project Officer changed to
Leslie Leahy

Payment:
Period of Performance: 11/12/2013 to 09/02/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1| 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0O011 See Block 16C PR-OLEM-18-00333

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than fterm 6) CODE |

SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin

8601 GEORGIA AVE STE 500

3015895318

SILVER SPRING MD 209103439

9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

X |EP-W-13-016

10A. MODIFICATION OF CONTRACT/ORDER NO.

0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the openin

g hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

Net Increase:

$14,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

E@ﬁﬁ_Ammwm%omﬁfswmmmwmwo@mwwmwnﬁCMmﬁﬁnmmmmmMMmmmmmnmmmmm

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSU

ANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 LIMITATION OF FUNDS

(APR 1984)

E. IMPORTANT: Contractor isnot.  []is required to sign this do

cument and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 106741598

TOCOR: Tina Conley Max Expire Date: 08/02/2018

The purpose of this action is to incrementally fund the Task Order.
incrementally funds Task Order 3 in the amount of $14,000.00.

This action
This hereby increases the

funded ceiling from $329,624.00 to $343,624.00. The Task Order ceiling remains at
$438,250.00, which the contractor is not authorized to exceed without prior written

approval of the Contracting Officer. All other terms and conditions remain unchanged and in

full force and effect.

LIST OF CHANGES:

Reason for Modification: Funding Only Action

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

Lynette Gallion

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA

(Signature of person authorized to sign)

EE
e WA T T e

16C. DATE SIGNED
ELECTRONIC

BEMaTWEL [ 04/20/2018

(Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-13-016/0006/P00011 2 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Total Amount for this Modification: $0.00

New Total Obligated Amount for this Award:
$320,881.00

Incremental Funded Amount changed: from
$306,881.00 to $320,881.00
Buyer changed

from Dianne Galloway

to Dionne Wright

Contracting Officer changed
from Mark Heare

to Lynette Gallion
CHANGES FOR LINE ITEM NUMBER: 1

Incremental Funded Amount changed from
$306,881.00 to $320,881.00
FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-72DC-000DD2-2505-1872DC5014-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1872DC5014-001
Quantity: 0

Amount: $14,000.00

Pereents 3.19452

Subject To Funding: N

Payment Address:

Delivery Location Code: SRRPOD
SRRPOD

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R

Continued

New Total Amount for this Version: $438,250.00
New Total Amount for this Award: $438,250.00
Obligated Amount for this Modification: $14,000.00

Obligated Amount for this Modification: $14,000.00

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0006/P00011 3 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Washington DC 20460 USA

Period of Performance: 11/12/2013 to 09/02/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00012 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 LIMITATION OF FUNDS (APR 19584)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Tina Conley Max Expire Date: 08/02/2018

The purpose of this action is to correct the language for modification P00011. Modification
P0O0011 incrementally funds Task Order 6 in the amount of $14,000.00 not Task Order 3. This
hereby increases the funded ceiling from $329,624.00 to $343,624.00. The accounting
information for modification P00011 is provided below. The Task Order ceiling remains at
$438,250.00, which the contractor is not authorized to exceed without prior written
approval of the Contracting Officer. All other terms and conditions remain unchanged and in
full force ard effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Lynette Gallion

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/ N AT ELECTRONIO
mERATVEL 1 04/30/2018
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-13-016/0006/P00012 2 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: $438,250.00
New Total Amount for this Award: $438,250.00
Obligated Amount for this Modification: $14,000.00
New Total Obligated Amount for this Award:
$320,881.00

Incremental Funded Amount changed: from
$306,881.00 to $320,881.00

Buyer changed

from Dianne Galloway

to Dionne Wright

Contracting Officer changed

from Mark Heare

to Lynette Gallion

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this Modification: $14,000.00
Incremental Funded Amount changed from
$306,881.00 to $320,881.00

FOB changed from Destination to

NEW ACCOUNTING CODE ADDED:
Account code:
18-T-72DC-000DD2-2505-1872DC5014-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) T

Budget Organization 72DC
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) HQOOBMOO
Cost Organization

DCN-LineID 1872DC5014-001
Quantity: 0

Amount: $14,000.00

Pereent: 3.19452

Subject To Funding: N

Payment Address:

Washington DC 20460 USA

Period of Performance: 11/12/2013 to 09/02/2018
Delivery Location Code: SRRPOD

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460 USA

Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0006/P00012 3 3
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Period of Performance:

11/12/2013 to 09/02/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
PO0013 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -5117,028.21
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22 LIMITATION OF FUNDS (APR 19584)

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Tina Conley Max Expire Date: 08/02/2018

The purpose of this modification is to de-obligate funding in the amount of $117,028.21.
Therefore, the task order ceiling amount is hereby decreased from $438,250.00 by
$117,028.21 to $321,221.79. Additionally, the incremental funding amount is hereby
decreased from $343,624.00 by $117,028.21 to $226,595.79. The contractor shall not incur
costs beyond the ceiling amount without prior written approval from the Contracting
Officer. All other terms and conditions remain unchanged and in full force and effect.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marneice Bivins

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC

WGNRIURLE [ g /1372018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTIRUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
u EP-W-13-016/0006/P00013 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Total Amount for this Modification: -$117,028.21
New Total Amount for this Award: $321,221.79
Obligated Amount for this Modification:
-$117,028.21

New Total Obligated Amount for this Award:
$226,595.79

Incremental Funded Amount changed: from
$343,624.00 to $226,595.79

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed from $438,250.00 to
3321 ,.221. . %9

Obligated Amount for this Modification:
=$117,028.21

Incremental Funded Amount changed from
$343,624.00 to $226,595.79

CHANGES FOR ACCOUNTING CODE:
15-16-C-26U2000-301FK8XPV-2532-26A6A-1526U2E274-00
1

Amount changed from $100,058.00 to $39,856.94

CHANGES FOR ACCOUNTING CODE:
15-16-C-26US000-301FK8XPW-2571-26A6A-1626USE153-00
1

Amount changed from $60,000.00 to $3,172.85

Period of Performance: 11/12/2013 to 09/02/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °F| PAGES

1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
pP00014 See Block 16C

6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |

SRRPOD

US Environmental Protection Agency

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3805R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
ENVIRONMENTAL MANAGEMENT SUPPORT INC
Attn: N. Jay Bassin 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-8 Option to Extend Services (NOV 1999)

E. IMPORTANT: Contractor is not. [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

TOCOR: Tina Conley Max Expire Date: 03/02/2019

The purpose of this modification is to extend the Period of Performance from 2 September
2018 to 2 March 2019. This task order will be extended at no cost to the government. The
Base Period ceiling amount on this task order is $321,221.79 in which the contractor is not
authorized to exceed without prior written approval of the contracting officer. All other
terms and conditions remain unchanged and in full force and effect.

LIST OF CHANGES:
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marneice Bivins

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC

WIGNRIURLE | 09 /04 /2018

(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE  OF
CONTINUATION SHEET EP-W-13-016/0006/P00014 2 2
NAME OF OFFEROR OR CONTRACTOR
ENVIRONMENTAL MANAGEMENT SUPPORT INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Reason for Modification: Extend Period of
Performance

Period Of Performance End Date changed from
02-SEP-18 to 02-MAR-19

Maximum Potential Expiration Date changed to
03/02/2019

Period of Performance: 11/12/2013 to 03/02/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0Q15 See Block 16C

6. ISSUED BY CODE HQAD 7. ADMINISTERED BY (if other than ltem 6) CODE |

HQAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
Environmental Management Support, Inc
Attn: Thomas Heim 9B. DATED (SEE ITEM 11)

8601 GEORGIA AVE STE 500
3015895318
< 10A. MODIFICATION OF CONTRACT/ORDER NO.
SILVER SPRING MD 205103439 EP-W-13-016
0006
10B. DATED (SEE ITEM 13)
CODE 106741598 FACILITY CODE 11/12/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
OFFER. If by virtue of this amendment you desire to change an offer already submitted , such change may be made by letter or electronic communication, provided

each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 43.103(a) (3) Mutual Agreement of the Parties

E. IMPORTANT: Contractor [is not is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 106741598

The purpose of this modification is to de-obligate funds in the amount of $0.55. The total
obligated amount is hereby decrease from $321,221.79 to $321,221.24. All other terms and
conditions remain unchanged.

TOCOR: Tina Conley Max Expire Date: 03/02/2019

LIST OF CHANGES:

Reason for Modification: Other Administrative Action

Total Amount for this Modification: -$.55

New Total Amount for this Version: $321,221.24
New Total Amount for this Award: $321,221.24
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Marneice Bivins

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELECTROMIC

BGNAIURLE [ 19 /71872019

(Signature of person authorized to sign) (Signature of Contracting Officer)

Previous edition unusable STANDARD FORM 30 (REV. 11/2016)
Prescribed by GSA FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-016/0006/P00015 2 4
NAME OF OFFEROR OR CONTRACTOR
Environmental Management Support, Inc
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $321,221.79 to $321,221.24

CHANGES FOR ACCOUNTING CODE:
18-T-72DC-000DD2-2505-1872DC5014-001
Amount changed from $14,000.00 to $13,999.45

New Issuing Address:

HOAD

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460

New Administration Address:

HOAD

US Environmental Protection Agency

William Jefferson Clinton Building

1200 Pennsylvania Avenue, N. W.

Mail Code: 3803R

Washington DC 20460

Period of Performance: 11/12/2013 to 03/02/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



